

SECTION 00 41 00

PROPOSAL FORM

To: Bellevue Public School District
2600 Highway 370
Bellevue, NE 68005

Date: 3/27/2017

From:
Bidding Contractor: ROY MARTIN COMPANY

The undersigned, having carefully examined the plans, specifications and all addenda thereto, and other contract documents prepared by GP Architecture, LLC for the construction of the **Bertha Barber Elementary School Life Safety and Mechanical Upgrade project** and having carefully examined the site of work and become familiar with all local conditions, including labor, affecting the cost thereof do hereby propose to furnish all labor, mechanics, superintendence, tools, material, equipment and all utilities and transportation services necessary to perform and complete said work and work incidental thereto, in workmanlike manner, as described in said plans, specifications and other contract documents, including Addenda Nos. ONE issued thereto as follows:

Bertha Barber Elementary School Life Safety and Mechanical Upgrade:

Base Bid sum of:

Three hundred sixty three thousand
~~S.S. One hundred twenty five thousand~~ Dollars and NO Cents.
S.S. (\$ ~~125,000~~ 363,000)

Alternates:

Alternate No. 1: This Alternate will incorporate the inclusion of replacement fan coil units as shown on the project Mechanical Plans. Provide line item cost for the replacement of the existing units with what is being proposed as part of this project.

Alternate No. 1 Sum:

one hundred twenty five Dollars and NO Cents.
(\$ 125,000)

Change Order Amount Determination: Changes in work requiring a change order will be determined as follows:

A. Subcontractors Involvement: The general contractor's overhead and profit mark-up shall be: 5 %.

B. General Contractor's Work:

1. Hourly rate for labor: \$ 30.00.
2. % materials mark-up: 10 %.
3. Overhead 10 %, profit 10 % or combined overhead and profit _____ % to be computed on labor only.

The undersigned further certifies that he has personally inspected the actual location of the work, together with the local sources of supply and that he understands the conditions under which the work is to be performed, or that if he has not so inspected the site and conditions of the work, he waives all right to plead any misunderstanding regarding the work required or conditions peculiar to the same.

The undersigned hereby agrees to furnish the required bonds and to sign the Contract within ten (10) days from and after the acceptance of this Proposal and further agrees to begin and substantially complete all work under the Contract within 100 calendar days from the date of the Notice to Proceed, issued by the Architect.

The Bidding Contractor proposes to use the following contractors/subcontractors for the Work in this Project:

General Work: RAY MARTIN CO.
Mechanical Work: RAY MARTIN CO.
Electrical Work: RAY MARTIN CO.

The undersigned also agrees, if awarded this Contract to guarantee said work for a period of one (1) year from the date of final acceptance of the work.

Accompanying this Proposal, as a guarantee that the undersigned will execute the Contract Agreement and furnish a satisfactory bond in accordance with the terms and requirements of the specifications is a Bid Bond, or a Certified Check made payable to (Owner) in an amount of \$ BID BOND.

With this bid security, the undersigned guarantees this bid for a period of 30 () days.

Bid received from Contractor includes any and all Allowances as specified in Section 01 02 00 of the Specifications.

It is hereby agreed that in case of failure of the undersigned either to execute the Contract Agreement, or furnish satisfactory contract bond within ten (10) days after receipt of the Notice of Award, the amount of this proposal guarantee will be retained by the Owner as liquidated damages arising out of the failure of the undersigned, either to execute the Contract Agreement, or to furnish bonds, as proposed. It is understood that in case the undersigned is not awarded the work, the proposal guarantee will be returned, as provided in the specifications.

If awarded the Contract, our surety will be EMPLOYERS MUTUAL
(name of surety company)
CASUALTY COMPANY of DES MOINES, IA.

RAY MARTIN COMPANY
(name of bidding firm)

5126 F STREET OMAHA, NE 68117
(address)

Harold Anker PRESIDENT
(officer) (title)

SECTION 00 41 00

PROPOSAL FORM

To: Bellevue Public School District
2600 Highway 370
Bellevue, NE 68005

Date: March 27, 2017

From:
Bidding Contractor: Elkhorn West Construction, Inc.

The undersigned, having carefully examined the plans, specifications and all addenda thereto, and other contract documents prepared by GP Architecture, LLC for the construction of the **Bertha Barber Elementary School Life Safety and Mechanical Upgrade project** and having carefully examined the site of work and become familiar with all local conditions, including labor, affecting the cost thereof do hereby propose to furnish all labor, mechanics, superintendence, tools, material, equipment and all utilities and transportation services necessary to perform and complete said work and work incidental thereto, in workmanlike manner, as described in said plans, specifications and other contract documents, including Addenda Nos. # ONE issued thereto as follows:

Bertha Barber Elementary School Life Safety and Mechanical Upgrade:

Base Bid sum of:

THREE HUNDRED SEVENTY-FOUR THOUSAND FOUR HUNDRED Dollars and NO Cents.
(\$ 394,400.00).

Alternates:

Alternate No. 1: This Alternate will incorporate the inclusion of replacement fan coil units as shown on the project Mechanical Plans. Provide line item cost for the replacement of the existing units with what is being proposed as part of this project.

Alternate No. 1 Sum:

ONE HUNDRED THIRTY-EIGHT THOUSAND Dollars and NO Cents.
(\$ 138,000.00).

Change Order Amount Determination: Changes in work requiring a change order will be determined as follows:

A. Subcontractors Involvement: The general contractor's overhead and profit mark-up shall be: 10 %.

B. General Contractor's Work:

1. Hourly rate for labor: \$ 35.
2. % materials mark-up: 10 %.
3. Overhead 5 %, profit 5 % or combined overhead and profit 10 % to be computed on labor only.

The undersigned further certifies that he has personally inspected the actual location of the work, together with the local sources of supply and that he understands the conditions under which the work is to be performed, or that if he has not so inspected the site and conditions of the work, he waives all right to plead any misunderstanding regarding the work required or conditions peculiar to the same.

The undersigned hereby agrees to furnish the required bonds and to sign the Contract within ten (10) days from and after the acceptance of this Proposal and further agrees to begin and substantially complete all work under the Contract within 120 calendar days from the date of the Notice to Proceed, issued by the Architect.

The Bidding Contractor proposes to use the following contractors/subcontractors for the Work in this Project:

General Work: Elkhorn West Construction, Inc.
Mechanical Work: PITLOR
Electrical Work: PREMIER

The undersigned also agrees, if awarded this Contract to guarantee said work for a period of one (1) year from the date of final acceptance of the work.

Accompanying this Proposal, as a guarantee that the undersigned will execute the Contract Agreement and furnish a satisfactory bond in accordance with the terms and requirements of the specifications is a Bid Bond, or a Certified Check made payable to (Owner) in an amount of \$ Bid Bond of 5% of amount of bid.

With this bid security, the undersigned guarantees this bid for a period of 60 () days.

Bid received from Contractor includes any and all Allowances as specified in Section 01 02 00 of the Specifications.

It is hereby agreed that in case of failure of the undersigned either to execute the Contract Agreement, or furnish satisfactory contract bond within ten (10) days after receipt of the Notice of Award, the amount of this proposal guarantee will be retained by the Owner as liquidated damages arising out of the failure of the undersigned, either to execute the Contract Agreement, or to furnish bonds, as proposed. It is understood that in case the undersigned is not awarded the work, the proposal guarantee will be returned, as provided in the specifications.

If awarded the Contract, our surety will be Hudson Insurancy Group
(name of surety company)
of State of Delaware.

Elkhorn West Construction, Inc.
(name of bidding firm)
15225 Industrial Road Omaha, Nebraska 68144
(address)
[Signature] President
(officer) (title)



BERTHA BARBER ELEMENTARY SCHOOL
LIFE SAFETY/MECHANICAL UPGRADE PROJECT
BELLEVUE PUBLIC SCHOOL DISTRICT

GP#: BPS-1704
FEBRUARY 28, 2017

SECTION 00 41 00

PROPOSAL FORM

To: Bellevue Public School District
2600 Highway 370
Bellevue, NE 68005

Date: 3/27/17

From:
Bidding Contractor: TIJ Construction, LLC

The undersigned, having carefully examined the plans, specifications and all addenda thereto, and other contract documents prepared by GP Architecture, LLC for the construction of the **Bertha Barber Elementary School Life Safety and Mechanical Upgrade project** and having carefully examined the site of work and become familiar with all local conditions, including labor, affecting the cost thereof do hereby propose to furnish all labor, mechanics, superintendence, tools, material, equipment and all utilities and transportation services necessary to perform and complete said work and work incidental thereto, in workmanlike manner, as described in said plans, specifications and other contract documents, including Addenda Nos. 1 issued thereto as follows:

Bertha Barber Elementary School Life Safety and Mechanical Upgrade:
Base Bid sum of:

four hundred Seventeen Thousand Three hundred fifty Seven Dollars and 6 Cents.
(\$ 417,357).

Alternates:

Alternate No. 1: This Alternate will incorporate the inclusion of replacement fan coil units as shown on the project Mechanical Plans. Provide line item cost for the replacement of the existing units with what is being proposed as part of this project.

Alternate No. 1 Sum:

one hundred Twenty eight Thousand five hundred Seven Dollars and 139 0 Cents.
(\$ 128,571).

Change Order Amount Determination: Changes in work requiring a change order will be determined as follows:

A. Subcontractors Involvement: The general contractor's overhead and profit mark-up shall be: 10 %.

B. General Contractor's Work:

1. Hourly rate for labor: \$ 65.00.
2. % materials mark-up: 10 %.
3. Overhead _____%, profit _____% or combined overhead and profit 10 % to be computed on labor only.

The undersigned further certifies that he has personally inspected the actual location of the work, together with the local sources of supply and that he understands the conditions under which the work is to be performed, or that if he has not so inspected the site and conditions of the work, he waives all right to plead any misunderstanding regarding the work required or conditions peculiar to the same.

The undersigned hereby agrees to furnish the required bonds and to sign the Contract within ten (10) days from and after the acceptance of this Proposal and further agrees to begin and substantially complete all work under the Contract within 51 calendar days from the date of the Notice to Proceed, issued by the Architect.

The Bidding Contractor proposes to use the following contractors/subcontractors for the Work in this Project:

General Work: TIJ

Mechanical Work: Eyman

Electrical Work: DC

The undersigned also agrees, if awarded this Contract to guarantee said work for a period of one (1) year from the date of final acceptance of the work.

Accompanying this Proposal, as a guarantee that the undersigned will execute the Contract Agreement and furnish a satisfactory bond in accordance with the terms and requirements of the specifications is a Bid Bond, or a Certified Check made payable to (Owner) in an amount of \$ Bid Bond Enclosed.

With this bid security, the undersigned guarantees this bid for a period of 30 () days.

Bid received from Contractor includes any and all Allowances as specified in Section 01 02 00 of the Specifications.

It is hereby agreed that in case of failure of the undersigned either to execute the Contract Agreement, or furnish satisfactory contract bond within ten (10) days after receipt of the Notice of Award, the amount of this proposal guarantee will be retained by the Owner as liquidated damages arising out of the failure of the undersigned, either to execute the Contract Agreement, or to furnish bonds, as proposed. It is understood that in case the undersigned is not awarded the work, the proposal guarantee will be returned, as provided in the specifications.

If awarded the Contract, our surety will be Employers Mutual
(name of surety company)
Casualty Company of Des Moines, IA.

TIJ Construction, LLC
(name of bidding firm)

2130 23rd Ave. Ste. B Council Bluffs, IA 51501
(address)

[Signature]
(officer) (title)

SECTION 00 41 00

PROPOSAL FORM

To: Bellevue Public School District
2600 Highway 370
Bellevue, NE 68005

Date: 3/27/17

From:

Bidding Contractor: Dicon Corporation

The undersigned, having carefully examined the plans, specifications and all addenda thereto, and other contract documents prepared by GP Architecture, LLC for the construction of the **Bertha Barber Elementary School Life Safety and Mechanical Upgrade project** and having carefully examined the site of work and become familiar with all local conditions, including labor, affecting the cost thereof do hereby propose to furnish all labor, mechanics, superintendence, tools, material, equipment and all utilities and transportation services necessary to perform and complete said work and work incidental thereto, in workmanlike manner, as described in said plans, specifications and other contract documents, including Addenda Nos. 1 issued thereto as follows:

Bertha Barber Elementary School Life Safety and Mechanical Upgrade:

Base Bid sum of:

Four hundred ten thousand Dollars and 00 Cents.
(\$ 410,000.00).

Alternates:

Alternate No. 1: This Alternate will incorporate the inclusion of replacement fan coil units as shown on the project Mechanical Plans. Provide line item cost for the replacement of the existing units with what is being proposed as part of this project.

Alternate No. 1 Sum:

One hundred forty-eight thousand eight hundred Dollars and 00 Cents.
(\$ 148,800.00).

Change Order Amount Determination: Changes in work requiring a change order will be determined as follows:

A. Subcontractors Involvement: The general contractor's overhead and profit mark-up shall be: 6 %.

B. General Contractor's Work:

1. Hourly rate for labor: \$ 50.
2. % materials mark-up: 6 %.
3. Overhead _____%, profit _____% or combined overhead and profit 6 % to be computed on labor only.

The undersigned further certifies that he has personally inspected the actual location of the work, together with the local sources of supply and that he understands the conditions under which the work is to be performed, or that if he has not so inspected the site and conditions of the work, he waives all right to plead any misunderstanding regarding the work required or conditions peculiar to the same.

The undersigned hereby agrees to furnish the required bonds and to sign the Contract within ten (10) days from and after the acceptance of this Proposal and further agrees to begin and substantially complete all work under the Contract within 120 calendar days from the date of the Notice to Proceed, issued by the Architect.

The Bidding Contractor proposes to use the following contractors/subcontractors for the Work in this Project:

General Work: Dicon Corporation

Mechanical Work: Pittlor

Electrical Work: D.C. Electric or Premier Electric

The undersigned also agrees, if awarded this Contract to guarantee said work for a period of one (1) year from the date of final acceptance of the work.

Accompanying this Proposal, as a guarantee that the undersigned will execute the Contract Agreement and furnish a satisfactory bond in accordance with the terms and requirements of the specifications is a Bid Bond, or a Certified Check made payable to (Owner) in an amount of \$ 5%.

With this bid security, the undersigned guarantees this bid for a period of 30 () days.

Bid received from Contractor includes any and all Allowances as specified in Section 01 02 00 of the Specifications.

It is hereby agreed that in case of failure of the undersigned either to execute the Contract Agreement, or furnish satisfactory contract bond within ten (10) days after receipt of the Notice of Award, the amount of this proposal guarantee will be retained by the Owner as liquidated damages arising out of the failure of the undersigned, either to execute the Contract Agreement, or to furnish bonds, as proposed. It is understood that in case the undersigned is not awarded the work, the proposal guarantee will be returned, as provided in the specifications.

If awarded the Contract, our surety will be The Harry A. Koch Co.
(name of surety company)
of Omaha, NE.

Dicon Corporation
(name of bidding firm)

11506 Nicholas St, Omaha, NE 68154
(address)

Royce Maynard President
(officer) (title)

SECTION 00 41 00

PROPOSAL FORM

To: Bellevue Public School District
2600 Highway 370
Bellevue, NE 68005

Date: 3/27/2017

From:

Bidding Contractor: Prairie Construction Company

The undersigned, having carefully examined the plans, specifications and all addenda thereto, and other contract documents prepared by GP Architecture, LLC for the construction of the **Bertha Barber Elementary School Life Safety and Mechanical Upgrade project** and having carefully examined the site of work and become familiar with all local conditions, including labor, affecting the cost thereof do hereby propose to furnish all labor, mechanics, superintendence, tools, material, equipment and all utilities and transportation services necessary to perform and complete said work and work incidental thereto, in workmanlike manner, as described in said plans, specifications and other contract documents, including Addenda Nos. No. 1 issued thereto as follows:

Bertha Barber Elementary School Life Safety and Mechanical Upgrade:

Base Bid sum of:

FOUR HUNDRED TWO THOUSAND Dollars and NO Cents.
(\$ 402,000.⁰⁰).

Alternates:

Alternate No. 1: This Alternate will incorporate the inclusion of replacement fan coil units as shown on the project Mechanical Plans. Provide line item cost for the replacement of the existing units with what is being proposed as part of this project.

Alternate No. 1 Sum:

ONE HUNDRED FIFTY NINE THOUSAND Dollars and NO Cents.
(\$ 159,000.⁰⁰).

Change Order Amount Determination: Changes in work requiring a change order will be determined as follows:

A. Subcontractors Involvement: The general contractor's overhead and profit mark-up shall be: 5% %.

B. General Contractor's Work:

1. Hourly rate for labor: \$ 45.
2. % materials mark-up: 10% %.
3. Overhead 5 %, profit 5 % or combined overhead and profit 10 % to be computed on labor only.

The undersigned further certifies that he has personally inspected the actual location of the work, together with the local sources of supply and that he understands the conditions under which the work is to be performed, or that if he has not so inspected the site and conditions of the work, he waives all right to plead any misunderstanding regarding the work required or conditions peculiar to the same.

The undersigned hereby agrees to furnish the required bonds and to sign the Contract within ten (10) days from and after the acceptance of this Proposal and further agrees to begin and substantially complete all work under the Contract within 140 calendar days from the date of the Notice to Proceed, issued by the Architect.

The Bidding Contractor proposes to use the following contractors/subcontractors for the Work in this Project:

General Work: Prairie Construction Company

Mechanical Work: PETLOR

Electrical Work: DC ELECC.

The undersigned also agrees, if awarded this Contract to guarantee said work for a period of one (1) year from the date of final acceptance of the work.

Accompanying this Proposal, as a guarantee that the undersigned will execute the Contract Agreement and furnish a satisfactory bond in accordance with the terms and requirements of the specifications is a Bid Bond, or a Certified Check made payable to (Owner) in an amount of \$ 5% of Bid Amount.

With this bid security, the undersigned guarantees this bid for a period of Thirty (30) days.

Bid received from Contractor includes any and all Allowances as specified in Section 01 02 00 of the Specifications.

It is hereby agreed that in case of failure of the undersigned either to execute the Contract Agreement, or furnish satisfactory contract bond within ten (10) days after receipt of the Notice of Award, the amount of this proposal guarantee will be retained by the Owner as liquidated damages arising out of the failure of the undersigned, either to execute the Contract Agreement, or to furnish bonds, as proposed. It is understood that in case the undersigned is not awarded the work, the proposal guarantee will be returned, as provided in the specifications.

If awarded the Contract, our surety will be Berkley Insurance Company
(name of surety company)
_____ of Greenwich CT.

Prairie Construction Company
(name of bidding firm)

13316 B Street Omaha NE 68144
(address)

Mike DeNaeyer
(officer) (title)
Mike DeNaeyer, Vice President